



Date: May 6, 2021

Subject: **NOTICE OF POSTPONEMENT**

IB2021-004C - Design, Supply and Installation of Fire Protection System including Supply Pipeline, Fire Detection and Alarm System, Fire Rated Doors and Signages to Various Facilities and Upgrade of Fire Pump System in compliance to Bureau of Fire Protection / (180 calendar days)

This is to inform the public that our Bid Opening scheduled on May 7, 2021, 9:00am via Zoom, for **IB2021-004C Design, Supply and Installation of Fire Protection System** including Supply Pipeline, Fire Detection and Alarm System, Fire Rated Doors and Signages to Various Facilities and Upgrade of Fire Pump System in compliance to Bureau of Fire Protection / (180 calendar days) is **POSTPONED** due to additional queries on the said project that needs to be addressed, thereby requiring a new Supplemental Bid Bulletin. As per Section 22.5 of the revised 2016 IRR of RA 9184, Supplemental Bid Bulletin must be posted at least seven (7) days before the Bid Opening date.

BID OPENING FOR IB2021-004C IS RE-SCHEDULED on MAY 19, 2021, 9:00am via Zoom. Details of this meeting will be provided in the Supplemental Bid Bulletin.

Bid Opening for Projects under IB2021-004A (Supply of Labor and Materials for the Construction of Temporary Facility for TB DOTS/PMDT Office/Clinic); IB2021-004B (Supply of Labor and Materials for the Electrification of Molecular Laboratory); and IB2021-004D (Design and Build of Ramp 2nd to 3rd Floor of Cancer Building including Secondary Exit Stair) **shall continue as scheduled, May 7, 2021, 9:00am via Zoom.**

Sincerely,

SGD:

ELIZABETH V. PALINES, MD, FPPS, FCNSP, FPNA
CHAIRPERSON – Bids and Awards Committee
Batangas Medical Center