



BIDS AND AWARDS COMMITTEE
SUPPLEMENTAL BID BULLETIN NO.3
IB2019-004

1. DELIVERY SCHEDULE

1.1 PROJECT: IB2019-004G
STRUCTURED CABLING OF NEW BUILDINGS


- **COMPLETION DATE:**
180 CALENDAR DAYS UPON RECEIPT OF NOTICE OF PROCEED

1.2 PROJECT: IB2019-004H
PROCUREMENT OF FILE SERVER: CENTRALIZED STORAGE FOR DIGITAL FILES.

- **COMPLETION DATE:**
180 CALENDAR DAYS UPON RECEIPT OF NOTICE OF PROCEED

1.3 PROJECT: IB2019-004I
PROCUREMENT PRINTERS AND DESKTOP COMPUTERS

- **DELIVERY DATE:**
90 CALENDAR DAYS UPON RECEIPT OF NOTICE OF PROCEED


ELIZABETH V. PALINES, MD, FPPS, FCNSP, FPNA
 Chairperson, HBAC

Received by the bidder:

 Signature over printed name

Date Received: _____